

GOVERNMENT OF PUDUCHERRY
ELECTRICITY DEPARTMENT

@@@@@

Puducherry, dt 26/09/2016

DUE DATE EXTENSION

To:
As per the list enclosed

Sir,

Sub: Electricity Department, Puducherry – Division – VI – stringing of Transmission lines of size 30/3.00 + 7/3.00 "Panther" ACSR conductor from location no.13 to 18 on 110 KV Villianur - Kalapet feeder – Due date extended – Reg.

Ref: Enquiry No. Even dt. 22/07/2016 with 23/08/2016 as due date. Further the due date is extended till 22/09/2016 vide letter No. Even dt. 26/08/2016.

@@@@@

With reference to the enquiry cited, it is to inform that the due date for the work of stringing of Transmission lines of size 30/3.00 + 7/3.00 "Panther" ACSR conductor from location no. 13 to 18 (Only one conductor) on 110 KV Villianur – Kalapet feeder for a route length of 1.5 Kms is extended up to 04/10/2016. All the terms and conditions stipulated in the enquiry cited remain the same.

Yours faithfully,


ASSISTANT EXECUTIVE ENGINEER
PLCC & Lines

Copy to:
The Assistant Engineer/Computer
PA to EE/EHV