

No.287/ED/AEE (PLCC & Lines)/F.CLR/Sed - Kpt/2016 - 2017
GOVERNMENT OF PUDUCHERRY
ELECTRICITY DEPARTMENT
@@@@@

Puducherry, dt 01-09-2016

DUE DATE EXTENSION

To:

As per the list enclosed

Sir,

Sub: Electricity Department, Puducherry - Division - VI -
Procurement of 50 sets of Composite Long Road Insulator with
Corona Ring - Due date extended - Reg.

Ref. Enquiry No. Even dt. 29/06/2016 with 25/07/2016 as due date.
The due date is extended 2nd up to 29/08/2016 vide letter No.
Even dt. 29/07/2016.

@@@@@

With reference to the enquiry cited under reference, it is to inform that the due date for supply of 50 sets of 120 KN 110 KV Composite long rod rubber insulator ball and socket type with corona rings on both ends is extended up to 29/09/2016. All the terms and conditions stipulated in the enquiry cited remains the same.

Yours faithfully,


ASSISTANT EXECUTIVE ENGINEER
PLCC & Lines

Copy to:

✓ The Assistant Engineer/Computer
PA to EE/EHV